



LAX – Bradley West Gates

Bid Package #03 – Interim West Busing Terminal

Bid Package Issued 9/28/09

Pre Bid Meeting 10/15/09 (attendees at 10/14/09 meeting)

Bids Due 11/13/09 3pm

Addenda:

1. Addenda #1 Issued 10/08/09
2. Addenda #2 Issued 10/22/09
3. Addenda #3 Issued 10/27/09
4. Addenda #4 Issued 11/05/09

Work Packages

- 02-01 – Site Work & Utilities
- 03-01 – Concrete
- 05-01 – Structural Steel Framing
- 06-01 – Metal Fabrications
- 07-01 – Roofing
- 07-02 – Elastomeric Sheet Waterproofing
- 07-03 – Applied Fireproofing
- 07-04 – Expansion Control
- 08-01 – Glass and Glazing
- 08-02 – Doors, Frames and Hardware
- 09-01 – Drywall
- 09-02 – Ceramic Tile
- 09-03 – Carpet Tile
- 09-04 – Painting
- 10-01 – Signage
- 10-02 – Specialties
- 15-01 – Fire Protection
- 15-02 – Plumbing
- 16-01 – Electrical/Low Voltage