



# ADDENDUM TO BID PACKAGE #06

## LAX – BRADLEY WEST GATES

### ADDENDUM NUMBER 03

JANUARY 11, 2010

**Addendum Issue Date:** January 11, 2010

**Purpose:** The purpose of this Addendum is to make changes, additions, deletions, and revisions to the bidding documents dated November 20, 2009 for the above referenced project that consists of (5) five total items. Bidders shall review the Addendum work and requirements in detail and incorporate any effects the Addendum may have in their bid price.

**Acknowledgement:** Bidders must acknowledge receipt of any and all Addenda in the space provided on the Bid Form. Failure to do so may result in rejection of the Bid.

**Note:** All requirements of the bidding documents remain unchanged except as cited herein.

### Amendments to Bid Documents

- **Modification to Bid Form, Section 2:**

- Core Total \$ \_\_\_\_\_
- Elevators (22) \$ \_\_\_\_\_
- Elevators (6) pending final design. \$ \_\_\_\_\_
- Escalators (22) \$ \_\_\_\_\_

\*New Bid Form available on BidDox.

- **Modification to Bid Form, Section 12, Part 1:**

- **Complete System.** Except as otherwise provided herein, Subcontractor shall design, furnish and install eighteen (18) APTA heavy duty transit type machine room-less building elevators for the north and south gates and twenty two (22) APTA heavy duty transit type machine room-less building elevators for the Core and six (6) pending elevators for the Core including all required components for a complete system (fixed hoistway equipment, moving hoistway equipment, control equipment, machine room equipment, elevator fixture and fittings, etc.) in accordance with the Contract Documents, drawings and specifications. The drawings and specifications indicate the number of elevators, stops, capacities, performance, etc. Subcontractor acknowledges that the drawings have not been fully coordinated and that the elevators, locations, orientation, machine room locations and layout may need to be altered to accommodate Subcontractor’s Work at no additional cost. This scope is based upon the specified performance of the elevators.
- Furnish and install eighteen (18) APTA heavy duty transit type escalators for the north and south gates, twenty two (22) APTA heavy duty transit type escalators for the Core including all required components for a complete system (truss mounting angles and intermediate truss supports angles, control equipment, escalator fixture and fittings, etc.) in accordance with the Contract Documents, drawings and specifications. The drawings and specifications indicate the number of escalators, capacities, performance, etc. Subcontractor acknowledges that the drawings have not been fully coordinated and that the escalators, locations, orientation and

layout may need to be altered to accommodate Subcontractor's Work at no additional cost. This scope is based upon the specified performance of the escalators.

- **Modification to Bid Form, Clarifications:**
  - 34. Subcontractor will provide all necessary divider screens.
  - 35. The six (6) pending elevators under design in the core are all single shaft.
    - 2 new two (2) stop elevators
    - 2 new five (5) stop elevators
    - 2 existing elevators adding one stop
  
- **Modification to Subcontract Agreement, Exhibit C: Contract Documents, Drawing Log.**
  
- **Modification to Subcontract Agreement, Exhibit F: Schedule.**

**End of Addendum 03**

**WALSH AUSTIN JOINT VENTURE CONTACT INFORMATION**

400 Continental Blvd, 6<sup>th</sup> Floor - Suite 69 | El Segundo, CA 90245  
Phone: (310) 426-2892 | Fax: (310) 426-2888  
James Augustyn – Procurement Manager